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1. Award Conditions

AWARD ATTACHMENTS
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Award Conditions to the Financial Assistance Award  
Between the Denali Commission and  

The St. Paul Island Tribal Government  
For St. Paul Multi-Intermodal Transportation Infrastructure Project  

(Dock) Construction
Award No. 1415

May, 2012 

1. Scope of Work 
The Denali Commission (Manager) is providing $1,000,000 in FY12 FTA Section 5309 
funds to the St. Paul Island Tribal Government (Recipient) for the construction of the St. 
Paul Multi Intermodal Infrastructure Dock Project.  St. Paul Tribal Government is 
providing $500,000 in local funds provided by CBSFA to meet the required match for the 
subject project. Denali Commission funds and other project funds will be managed by the 
St. Paul Island Tribal Government. 

This project will construct a 60-foot steel and concrete public dock (60’x 35’) within the 
existing St. Paul Small Boat Harbor.  The location of the dock will be adjacent to western 
side of the public boat launch.  The location ties directly into the public right-of-way and 
is designed for public uses.  The dock will be owned by the Aleut Community of St. Paul 
(Tribal Government) and operated as a public dock.  Beneficiaries of this investment will 
include resident commercial, subsistence and recreation vessels and Bering Sea 
commercial vessels transiting and/or working in the St. Paul area.  The public dock 
provides an intermodal transport connection for local and transient vessels using St. Paul 
commercial and community services, including stores, vessel repair services, airports, 
hotels, and health centers, etc.    

Project performance, and goals and objectives shall be monitored and measured on a 
quarterly basis using the documentation of record (project nomination) as a reference 
point, making updates as necessary.  The following items shall be monitored and reported 
in the narrative of the quarterly report: 

1. Improves Port safety and efficiency 
2. Reduces maintenance costs 
3. Improves intermodal connections 

The project sponsor (Recipient) has demonstrated the administrative capability for 
managing Denali Commission funds, as documented by the Denali Commission 
Transportation Program Manager (Manager) and retained in the subject award file.
Denali Commission, in consultation with the Federal Highway Administration, Alaska 
Division (FHWA) will provide financial management and project development technical 
assistance throughout the project to assist in successful project execution.

All payments for design and/or construction tasks associated with the subject project are 
on a reimbursable payment basis.   
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Contractual and consulting services used in this project shall be procured in an open and 
fair competitive manner, consistent with the Federal Acquisition Requirements (FARS) 
and other applicable federal law. 

Contractual services procured through sole-source contracts, or through processes that do 
not meet the FAR and/or Title 23 requirements, will not be eligible for Denali 
Commission funding. 

Prior to starting the competitive-bid process for design engineering and/or construction 
management services, the Recipient will meet in a pre-bid meeting with the Manager to 
review the procurement process.   

The Manager, in consultation with FHWA, will work with the Recipient to develop a 
procurement process applicable to project conditions.  The Manager will approve the 
procurement process prior to advertising for design engineering and/or construction 
management services. 

Subsequent to the successful award of a design engineering and/or construction 
management contract, the Recipient, the successful firm and the Manager will conduct a 
post-award meeting to review FHWA requirements associated with the contract tasks. 

CONSTRUCTION 
Construction Management will be accomplished through a qualified construction 
management firm, selected by the Recipient through a competitive bid process 
compatible with Title 23 USC requirements.  Prior to advertising, the project sponsor will 
submit the procurement process and advertising package to the Manager for approval. 
If construction bid documents are not in place for the Denali Commission funded project, 
the selected engineering firm will prepare construction bid documents for approval, and 
will execute subsequent advertising, selection and negotiation tasks for the Recipient.   

The Recipient, through the selected engineering firm, will execute construction under 
Davis-Bacon wage requirements and in accordance with the project’s approved NEPA 
environmental documents, Corps of Engineers permits, and other federal, state and local 
permits. 

The Recipient owns the facility and will ensure a clear Right of Way adequate for 
construction.  The approved environmental and Right of Way documents will be retained 
in the project’s file at Denali Commission.  The Recipient is responsible for ongoing 
maintenance after construction is complete. 

All Commission funding is intended for use for the scope of work identified in the Award 
document only.  Any balance of funds remaining on the award after the full scope of 
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work has been completed will be de-obligated from the award and made available for 
other Denali Commission transportation projects. 

2. Milestones
The following milestones are identified as the major steps to be completed as part of the 
project.  “Planned” dates for the first milestone are included here.  As part of each 
progress report, recipients shall update the progress toward meeting these milestones (see 
section 7, Reporting). 

Milestone

Planned Actual  

Units 

Total Cost 
At

Completion
Start
Date  

End
Date  

Start
Date 

End
Date 

Construction 6/1/2012 12/31/2014 0 $0.00
Project Close-out   01/01/2015 3/31/2015 0 $0.00

3. Award Performance Period 
The Award performance period is June 1, 2012 through December 31, 2014.  This is the 
period during which Award recipients can incur obligations or costs against this Award. 

4. Direct and Indirect Costs 
The cost principles of OMB Circular A-87 are applicable to this Award. Direct costs 
associated with the St. Paul Multi Intermodal Infrastructure Dock project are allowed 
under this document.  Indirect costs associated with the St. Paul Tribal Government 
management of Denali Commission funds are allowed at the rate established by Denali 
Commission at 5.00% for 2012 for Title 23 funds.  Please refer to the cost principles 
regulations for specific details on other allowable charges under this Award. 

5. Budget and Program Revisions 
The Administrative Circular, OMB A-102, applies to this Award.  Please refer to the 
Administrative Circular for specific details on revisions to this Award.  The 
Administrative Circular requires that St. Paul Tribal Government will inform the 
Commission in writing (e-mail, letter, or report) at the earliest possible date of any 
unanticipated project cost overrun, project schedule delays, or changes in the project 
scope or changed site conditions. 

6. Payments 
Payments under this Award will be made by electronic transfer in response to a “Request 
for Reimbursement”, Standard Form 270 (SF-270) submitted by St. Paul Tribal 
Government.  Requests for reimbursements may be made at the end of each quarter or as 
needed. The SF-270 must be submitted to the Denali Commission via fax, e-mail 
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(denalicommissionfinance@denali.gov) or mail in order for payment to be processed.  
The form is available on the OMB website: 
http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made in 
accordance with OMB A-102.  Please contact the Denali Commission’s Finance Manager 
at (907) 271-1414 for further information about submitting this form. No interest will be 
accrued on these funds.

7. Reporting
Two forms of project reporting are required under this Award, listed below.  St. Paul 
Tribal Government shall submit reports using the Denali Commission’s on-line Project 
Database System, available at www.denali.gov.  If there are technical limitations which 
may prevent the recipient from meeting this requirement, please contact the Program 
Manager listed in this agreement. 

a. Progress Reports shall be submitted on a quarterly basis.  The first reporting period 
is June 1, 2012 through June 30, 2012 and quarterly thereafter.  Reports are due 
within 30 days of the end of the reporting period.  Progress reports shall include the 
following:

i. Total project funding, including both Denali Commission funding and other 
project funding sources. 

ii. The total project expenditures for the project as of the end of the reporting 
period, including both Denali Commission and Other funding sources. 

iii. Updated schedule and milestone information as identified in the Scope of 
Work 

iv. Narrative summary of the project status and accomplishments to date, and 
address the following questions: is the project on schedule, is the project on 
budget, and what actions are planned to address any project problems. 

v. Construction Projects Photographic documentation of project progress shall 
be provided with the progress reports for active construction projects.  The 
photo documentation shall include a minimum of three, dated photos per 
reporting period such that a complete record of the construction is maintained 
over time, from “before,” showing the situation before the start of 
construction, to “during” showing work proceeding on the project, and “after” 
to show the finished project.  Photos shall be provided in a digital format as 
part of the on-line report.  A short description of the activity and names of 
those in the photos shall also be provided. 

b. Federal Single Audits shall be submitted annually, when required.  In accordance 
with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that 
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this part  
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[subpart 205].  The determination of when an award is expended should be based on 
when the activity related to the award occurs.” 

Recipients shall also submit single audits to the Federal Clearinghouse as designated 
by OMB.  Information can be found on the following web-site: 
http://harvester.census.gov/sac/

c. In addition to reporting quarterly, St. Paul Tribal Government shall meet twice 
annually with the Commission to report lessons learned and project status. 

8. Project/Award Close-Out 
The project close-out report shall be completed within 90 days of the end of the Award 
performance period or within 90 days of the completion of the project, whichever is 
earlier.  Recipients must also draw down any remaining funds for expenditures incurred 
under this award during this 90-day period. 

The project close-out report shall be submitted on-line through the Denali Commission’s 
on-line Project Database System, available at www.denali.gov.  The project close out will 
require the recipient to submit the following information: 

a. Final data for each item listed in paragraph 7(a) “Progress Reports” 
b. Final project expenditures itemized by the following categories: planning & design; 

materials & equipment; freight; labor; project administration/overhead and other 
expenses.

c. Acknowledgement of support: For all construction projects, the Award recipient shall 
display a sign that acknowledges the Government’s support for the project(s) 
developed under this Award.  The Commission will provide an appropriate sign.  The 
Award recipient must request an indoor and/or an outdoor sign from the Commission 
office.  Pickup or delivery of the sign can be arranged at that time. 

9. Public Policy Laws and Assurances 
Award Recipients are required to comply with the public policy laws and assurances on 
SF 424d (construction projects).  This form must also be signed by a certifying official of 
the organization. 

The attached Federal Highway Administration Form 47 is also required for reporting on 
construction phase activities funding under CFR Title 23 regulations.  Some of the laws 
are highlighted below for your reference. 

To the maximum extent practicable, considering applicable laws, Funding Recipients 
shall accomplish the project contemplated by the Award using local Alaska firms and 
labor.
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No portion of this award may be used for lobbying or propaganda purposes as prohibited 
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74. 

Project level environmental reviews in accordance with the National Environmental 
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for 
each project undertaken with Denali Commission funds. 

10. Non-Compliance with Award Conditions 
Recipients not in compliance with the terms and conditions of this Financial Assistance 
Award will be notified by the Denali Commission.  The Denali Commission will work 
with the recipient to identify the steps necessary to bring them back into compliance, and 
will establish an appropriate time frame for the corrections to be made.  If the corrections 
have not been made by the deadline, the Denali Commission reserves the right to either 
suspend or unilaterally terminate the Financial Assistance Award for non-performance. 

11. Program Manager, Financial Manager & Other Contact Information 

Denali Commission St. Paul Tribal Government 
Ms. Tessa DeLong 
Transportation Program Manager 
510 “L” Street, Suite 410 
Anchorage, AK  99501 
Phone: 907-271-1624 
Fax: 907-271-1415 
E-mail: tdelong@denali.gov

Mr. Patrick Baker 
Project Manager 
P.O. Box 86 
St. Paul, AK 99660 
Phone: 907-223-8754 
Fax: 907-546-3254 
Email: pnbaker@tgspi.com  

Ms. Monica Armstrong 
Grants Administrator 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-3415 
Fax: 907-271-1415 
E-mail: marmstrong@denali.gov

Mr. Patrick Baker 
Project Manager 
P.O. Box 86 
St. Paul, AK 99660 
Phone: 907-223-8754 
Fax: 907-546-3254 
Email: pnbaker@tgspi.com 


